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REQUEST FOR PROPOSALS 
FOR THE OPERATION OF THE BLACK HAWK COUNTY LANDFILL 

 
 
I. INTRODUCTION 

 
The Black Hawk County Solid Waste Management Commission (Commission) is issuing this Request for 
Proposals (RFP) to solicit proposals from experienced Contractors to operate the Black Hawk County 
Landfill in an environmentally sound manner at a cost-effective level minimizing potential hazards to the 
community and providing a high level of customer service to haulers and the general public.  Qualified 
Contractors are invited to submit a proposal in the format outlined in this RFP. 
 
Commission is an inter-governmental agency organized under Iowa Code Chapter 28E and overseen by a 
five (5) member Board.  Membership consists of the Cities within and County of Black Hawk, Iowa.  The 
Commission’s charge is to manage solid waste generated within its service area, which includes the 
municipalities and the rural population within Black Hawk county.  Contractual agreements are in place to 
provide services to Bremer, Buchanan, Fayette and Grundy counties, known as the INRCOG Solid Waste 
Comprehensive Planning Area. 
 
Commission owns and contracts the operations of a 180,000 ton per year municipal solid waste landfill, 
yard debris composting and small loads drop off facilities.  The Commission is self-supported solely through 
user fees it collects.  The Commission owns over 574 acres of land.  Its uses are comprised of 65 acres 
permitted for landfilling with 25 constructed and active, 127 closed landfill areas and 268 agricultural land.  
See Appendix A – Site Map for details.   
 
The Landfill has approximately two years of constructed capacity with an additional three years in 
November 2021 and over 20 years of Permitted capacity.  There are no plans to develop a landfill gas 
collection system during the duration of this Agreement.  Leachate is collected and managed through the 
City of Waterloo’s Waste Management Plant. 
 
Facility Background 
The Commission originally contracted with Landfill Service Corporation (LSC) for the development and 
operation of the Black Hawk County Sanitary Landfill.  On May 29, 1975, the Iowa Department of Natural 
Resources (IDNR) issued Sanitary Disposal Project Permit (SDP or Permit) #7-SPD-1-75P to LSC, and the 
facility began operation July 1, 1975.  The original permitted portion of the Landfill site was described as 
the SE 1/4 of Section 23, T88N, R13W, the Landfill site totaling 150+ acres and has been in continuous 
operation since that time.  
 
From the Landfill’s opening to 1984, LSC contracted with various industries for the disposal of industrial 
wastes by methods and in quantities approved by the IDNR under Special Waste Authorizations (SWAs).  
Some of these wastes were subsequently designated as hazardous wastes under the Resource 
Conservation and Recovery Act (RCRA).  LSC continued receiving and disposing of hazardous wastes 
after November 19, 1981; and as a result, the facility was classified as a hazardous waste disposal facility 
under interim status provisions of RCRA.  
 
In December 1984, the Commission purchased the Landfill property from LSC to prevent the expansion of 
hazardous waste operations at the facility.  The purchase agreement provided for LSC to continue operating 
the Landfill until July 1, 1987 under Commission oversight.  At that time, the Commission opted to seek 
proposals to operate the facility and awarded Denver Construction, Inc. (DCI) the Landfill Operations and 
Maintenance Agreement, which was subsequently transferred to its Waste Tech Div., who has been the 
operator since that time. 
 
The Landfill ceased receipt of manifested hazardous waste in July, 1985.  The Commission developed an 
extensive groundwater monitoring system at the Landfill and formally closed the hazardous waste 
management units (Co-Disposal Area and Neutral Trench) in accordance with RCRA regulations and is 
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administered by EPA.  The hazardous waste management units are currently in the formal Post-Closure 
period and are monitored and maintained in accordance with the EPA Post-Closure Permit. 
 
The work encompassed in this contract does not anticipate any extra-ordinary efforts on the part of the 
Contractor relative to the previous hazardous waste activities at the site.  The Contractor is, however, 
expected to use all normal safety precautions and to cooperate fully with the Commission's ongoing 
monitoring, closure and post closure activities at the Landfill.   
 
Regulatory Requirements 
Since start-up of the Landfill, regulations for solid waste disposal have changed.  The Commission, its 
Engineers and Contractor have kept pace with the regulations and is expected to continue to improve solid 
waste management practices in Black Hawk County.  Besides RCRA on the Federal level, the general 
guidance for operating the Landfill is included in the Iowa Administrative Code - Environmental Protection 
- 567, Title VIII, Solid Waste Management and Disposal. 
 
The operation has been conducted in accordance with the Permit issued by the IDNR.  The operation and 
maintenance of the Landfill are to be in conformance with applicable sections of the IAC-567 Environmental 
Protection, Title VIII, Solid Waste Management and Disposal.  There are, however, elements of operation 
and maintenance that are specific to the site contractor.  The Contractor shall review permits, plans and 
current operations and shall include in its unit cost bid all of those incidental items that may affect the 
operation and maintenance of the facility and compliance with regulatory requirements.  Permits and 
compliance plans are available upon request and are available for review at the offices of AECOM, 501 
Sycamore Street, Waterloo or online at https://programs.iowadnr.gov/solidwaste/reports/DocumentDNA. 
 
Other regulatory requirements for the Landfill are in regards to the Clean Air and Clean Water Acts, which 
are implemented by IDNR.  These requirements are associated with its IDNR Title V Air Permit 99-TV-054 
R3, National Discharge Pollutant Elimination System (NDPES) Permit 0666-1062, for Industrial Storm 
Water Discharges, and Industrial Waste Water Discharge Permit with the City of Waterloo.   
 
As a condition of its SDP, the Commission participates in the Comprehensive Solid Waste Management 
Planning (Comp Plan) developed by the Iowa Northland Regional Council of Governments (INRCOG) and 
intends to continue in regional planning.  The Comprehensive Plan has been prepared and updated in 
accordance with the IDNR requirements of reducing waste landfilled.  The original goal of reducing the 
Landfill waste stream by 25% by July 1994 has been met and the Landfill has also met the year 2000 goal 
of 50% reduction in the past.  The Commission may consider programs to further reduce the waste stream 
to the Landfill. The Commission provides funds for waste reduction and recycling education, and direct 
support of diversion programs. 
 
The Comprehensive Plan also addresses regionalization of various waste management practices.  It is a 
potential, yet unlikely to be significant, waste(s) from other entities which may join the INRCOG 
Comprehensive Planning Area may be accepted at the Landfill during the term of this Agreement.  
 
Waste Streams and Management 
The Landfill Facility serves as a disposal site for various types of wastes generated by households, 
businesses and industries primarily from the Planning Area yet it may include wastes from outside the 
Planning area with prior approval from the Commission. Waste streams may be categorized into Regular 
Waste, Special Wastes, Alternative Daily Cover (ADC), Compostable or Recyclable.  
 
Regular Garbage (garbage, refuse, trash) includes municipal solid waste and similar materials from 
commercial and industrial sources. It includes construction and demolition debris.  This waste is disposed 
of in MSW Cell W-2.  In the fall of 2021, soft waste will be directed to the Cell W-3 area for the first ten-foot 
lift.  Filling in these two cells will occur during the duration of this Agreement. 
 
Industrial and Other Wastes consist of non-hazardous commercial and industrial wastes, some of which 
may be disposed of under the Iowa Special Waste Authorization program.  These are materials such as 
asbestos, bar and grit screenings, contaminated soils, process sludges, waste water treatment sludges, air 

https://programs.iowadnr.gov/solidwaste/reports/DocumentDNA
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emissions dusts, non-hazardous paint solids and paint filters. These materials may require special handing 
for management.   With the exception of asbestos, wastes in this category are required to be reviewed and 
approved by the Commission prior to Landfill acceptance.   
 
Asbestos Containing material (ACM) consists of either friable or non-friable asbestos. Handling and 
disposal are regulated by IDNR, under EPA’s National Emission Standard for Hazardous Air Pollutants 
(NESHAP), and IOSHA. Contractor’s employees must be appropriately trained, certified and protected 
regarding asbestos handling.  The Asbestos Cell No. 2, located in a separate area of the Landfill, is for the 
exclusive disposal of friable asbestos so public exposure is minimized.  It is expected to reach its design 
capacity during the term of the Operating Agreement at which time, all ACM will be disposed of in active 
cell(s) and Contractor will be required to minimize exposure to customers.  Under certain conditions and 
when approved by IDNR, Regulated ACM (RACM), such as flood-damaged houses, may be disposed of in 
the active cell(s) and shall be handled as friable.  Non-friable asbestos may be managed in either in the 
Asbestos Cell No. 2 or in the active cell(s) at the Facility.  Tracking the location of the burial of all Asbestos 
is required of the Contractor.   
 
Contaminated Soils from industrial activities, petroleum spills, underground storage tank remediation are 
accepted for processing or landfilling.  Petroleum Contaminated Soils are spread and processed (land 
farmed) by the Contractor in accordance with DNR rules and the permit requirements.  When hydrocarbon 
levels are adequately reduced, such soils are mixed with other materials and used as ADC.  If possible, the 
fuel contaminated soil processing area is to be located within the confines of the current operating cell.   
 
Soils contaminated with oils or other contaminates which do not volatilize as rapidly as fuel contaminants 
are accepted at the Landfill and maybe land-applied in accordance with IDNR requirements on unused 
portions of the Landfill or adjacent Commission-owned property or direct buried.  Commission will make the 
determination for the management method required.   
 
Alternative Daily Cover (ADC) materials include certain industrial sludges, foundry sand, coal combustion 
residue, automotive shredder residue and sand blast residues which are suitable for use as daily cover 
when mixed with equal amounts of soil as required per the Permit.  All materials to be considered for cover 
need prior approval of the Commission.  Commission encourages the use of ADC’s to reduce the need of 
soils required for operations.   
 
Disposal of Yard Waste is banned in Iowa as a step to conserve landfill airspace and reduce greenhouse 
gas emissions.  In response, the Commission constructed the Yard Waste Composting Facility, which is 
designed to accommodate approximately 9,000 tons per year, yet receives approximately 2,000 tons of 
yard and wood waste per year.  Loads containing and waste are directed to the composing area and 
processed by the Contractor.  Compost and mulch are to be used on site for soil restoration, erosion control 
and intermediate cover.   
   
Recyclables collected at the Site include Metal, Tires and White Goods (appliances), of which the latter two 
are banned from landfilling. The Contractor is required to accept tires and white goods for recycling and is 
responsible for all transportation and the ultimate recycling or disposal, in accordance with rules and 
regulations, of the items.  The Landfill is not a licensed tire storage facility so tires must not be allowed to 
accumulate in excess of the number approved by IDNR.  The Landfill is not a licensed appliance de-
manufacturing facility.   The Contractor receives any salvage value from recovered metal separated from 
waste loads, including rims removed from tires or appliances. The weight of metal recovered should be 
reported along with the appliance salvage report each month with the monthly sales report, so the Landfill 
is credited for the waste stream diversion. 
 
Mixed loads at working face, small loads facility or yard waste facility are sorted by the Contractor, with the 
materials being taken to their respective locations.  Customer is billed established rates for a mixed load if 
the Contractor sorts a load with mixed load materials.  Contractor will be compensated for sorting mixed 
loads in accordance with the unit prices quoted in the Proposal response. 
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Attachment C contains a table of waste received from Calendar Years 2016 – 2020.  This information is 
provided as a historical record.  The Commission does not control the quantity of wastes received at the 
facility; and quantities may increase or decrease from the original estimate, which shall not affect the 
Contractor’s unit price. 
 
Landfill Capital Improvement Projects 
During the duration of this Agreement, the Commission is constructing Cell W-3 Phase I with the anticipated 
opening in November 2021.  Cell W-2 is expected to reach final fill elevation in 2022.  When top of waste 
elevation is reached, Contractor is anticipated to place a thick layer of intermediate cover over the waste 
as it will be in place for approximately ten (10) years; as Cells W-4 and W-5 will be constructed on its side 
slopes. Cell W-3 Phase II and III is anticipated to be executed in 2023 and 2025 respectively.   
 
Other large projects impacting the site will be the construction of the litter fence along the northern boundary 
of Cells W-3 and W-4, replacement of the inside outbound scale and the demolition of the buildings and 
structures located off Hammond Avenue.  As the Landfill has a surplus of dirt, the Commission may have 
area contractors excavate soils from the site to reduce this surplus.  Other projects may be undertaken and 
coordinated with the Contractor during the Agreement Term. 
 
II. PROJECT DESCRIPTION AND SCHEDULE 
 
The intent of this RFP for the Operations and Maintenance of the Black Hawk County Landfill Facility Project 
is to select a qualified and competent Contractor (Contractor) to operate and maintain the Sanitary Landfill, 
Small Loads Facility and Yard Waste Composting Facilities (Site) in an environmentally sound manner and 
provide quality customer service.   The real estate and buildings are owned by the Commission and are 
located at 1509 East Washburn Road. 
  
The tentative RFP schedule is as follows:  
 

January 8 Request for Proposals released 
January 22  10:00 AM Optional Pre-Proposal Meeting 
January 28 10:00 AM Public Hearing on Contract Documents 
January 29 1:00 PM Deadline for RFP questions to the Commission 
February 3 2:00 PM Final Addendum issued  
February 8 10:00 AM RFP response due and opening  
February 11 Consideration of Contract Award 
May 1 Transition Plan submitted to Commission 
July 1 Agreement period begins 

 
III. SCOPE OF WORK 
 
The following is an overview of the responsibilities of Commission and Contractor.  The Scope of Work 
pursuant to this RFP is included in Attachment 6 – Operations and Maintenance Agreement and specifically 
its Exhibit A – Operations and Maintenance Service Requirements and any Amendments.  
 
Commission General Responsibilities 
The Commission is responsible for constructing additional cells, final cover, closure and maintenance of 
closed cells, establishment and replacement of infrastructure, securing licenses and permits required for 
landfill operation and administrative personnel and/or services to ensure compliance by Contractor with 
specifications.   
 
Commission will review waste determinations from waste generators for acceptance and has final say in 
the classification and acceptance of all wastes.  Commission will participate in the waste screening process 
to ensure proper disposal of materials and work with Contractor on acceptance criteria.   
 
Commission will provide Contractor with access to Maintenance Building, Scale house, Hoop Building, and 
Site, provide equipment to manage ground water and leachate, and operate the weighing and tracking of 
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wastes received.  It will contract with off-site contractors for services not provided by Contractor; such as 
jet cleaning of the main sewer lines, primary maintenance, calibration and repair of scales, information 
technology support for Commission owned computers and camera system, and major building repairs. 
 
Commission will provide off-site materials such as rock, grass seed, erosion control fencing; fabric, netting, 
mulch and litter fencing for the performance of the Base Services and non-consumable items required for 
Extra Work Task Orders.   

 
Commission, at its sole discretion, will set facility fees, approve credit accounts, collect debts and will be 
responsible for the reporting and payment of taxes and other fees related to Landfill receipts, including but 
not limited to sales and tonnage taxes.  Contractor shall provide accounts receivable support as identified 
in Section 8 – Accounts and Billing of the Agreement. Commission will compensate Contractor in a timely 
manner per Section 14 - Compensation. 

 
Contractor Responsibilities 
Contractor shall be responsible for furnishing and installing all equipment, labor, supplies and all other costs 
associated with the proper and satisfactory operations and maintenance of the Black Hawk County Landfill 
to satisfy all existing and future requirements of DNR which relate to the operation of the Site except those 
items which are provided by Commission, pursuant to the Agreement.  The major operation of the Landfill 
includes screening, receiving, spreading compacting and covering Solid Waste, excavation and 
earthmoving, road maintenance, building and plowing, storm water system maintenance, and litter control.  
The Scope includes the operation of the Yard Waste Composting and Small Loads Facilities, including 
recycling of metal, white goods and tires.  Contractor shall assist Commission with maintenance of the 
leachate and groundwater collection systems in the closed Cells X, E and W-1 as part of the Base Scope 
of Services.  Cap and road maintenance in the closed portions of the Facility are Commission responsibility 
and may be considered as Extra Work.   
 
Contractor is required to maintain the Facility, including the land, buildings, site improvements, easements, 
equipment, computer hardware and miscellaneous supplies. Contractor shall maintain the facility in neat 
appearance, consistent with past operations.  Contractor shall be responsible for normal grounds keeping 
including, but not limited to, snow removal, mowing in the area adjacent to the entrance, scale and small 
loads, yard waste area, scale cleaning and weed control in all areas other than closed areas of the site.  It 
is also required to provide for communications and security of the Site.   
 
Proposers shall review and become familiar with the applicable regulatory requirements, relevant 
compliance documents and the requirements of Agreement Exhibit A - Operation and Maintenance Service 
Requirements for specific responsibilities. 

 
IV. PRE-PROPOSAL MEETING AND FACILITY TOUR 
 
An optional pre-proposal meeting shall be held at 10:00 on January 22, 2021 at the Facility.  The Solid 
Waste and Resource Recovery Administrator and the Commission’s engineer will be present to provide 
further information requested, clarify intent of RFP or services and provide a facility tour for interested 
Proposers.  Any visitor to the site is required to check in with the Scale House, wear a mask, observe social 
distancing and display reflective clothing. 
 
V. ADDENDUMS 
 
All requests for clarification or further data required relating to this RFP may be submitted by e-mail to 
jfoster@wastetrac.org or U.S. mail to BHCSWMC, P.O. Box 208, Waterloo, IA 50704, before 1:00 PM CT 
January 29, 2021.  Questions and responses will be provided in the form of an addendum issued before 
2:00 PM, February 3, 2021 by email to Proposers who have declared an intent to submit a proposal and 
posted at www.wastetrac.org. Proposers must acknowledge receipt of Addendums on Attachment 5 – 
Proposal Form. 
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VI. PROPOSAL RESPONSE REQUIREMENTS 
 
Proposal Submittal Deadline and Location 
Responses to this RFP must be labeled and received before 10:00 AM, February 8, 2021 at: 
 

AECOM 
Attn: BHCSWMC Operations Project 
501 Sycamore Street Suite 222 
Waterloo, IA  50703 
 

One (1) hard copy and one (1) pdf digital copy (USB flash drive) of the RFP response must be submitted. 
Late submittals will not be evaluated.  Proposal will be opened, read out loud and be distributed to 
committee for review and subsequent recommendation.  Anyone in attendance shall wear a face mask and 
practice social distancing.  Formal action by Commission’s Board of Directors is anticipated to occur at its 
February 11, 2021 special virtual meeting.   
 
Proposal Response Requirements 
Proposals must contain, at the minimum, the following information in a clear and comprehensive manner 
and in the following order: 
 
1. Letter of Transmittal.  The letter of transmittal should briefly outline the Proposer’s understanding of the 

work and general information regarding the Proposer and its staff anticipated to be assigned to the 
Project, including sub-contractors.  

 
2. Notarized Statement of Contractor Qualifications.   

a. Proposer shall provide its business name, along with other DBA’s or former names, and its 
permanent main office address; 

b. Provide a statement of how it is organized and if incorporated, where incorporated; 
c. Provide the background and experience of the principal members of your business, including the 

officers and names of Certified Landfill Operator(s) to be assigned to this Project; 
d. A summary of the business history including number of years in the business and general character 

of the work performed. 
e. Provide a brief description on the Proposer’s experience in construction work similar in importance 

to this project; 
f. List of other projects undertaken by your company similar in nature to that proposed in Black Hawk 

County and include a reference name and phone number for each project; 
g. List of its major equipment available for this Project; 
h. List any work awarded to Proposer which was not completed or any contracts that were in default, 

including where and why.  If none, state such. 
i. Provide a bank reference and indicate if Proposer is willing to fill out a detailed financial statement 

and furnish any other information that may be required by the Commission.    
j. Include the following statement: 

 
“The undersigned hereby authorizes and requests any person, firm or corporation to 
furnish any information requested by the Black Hawk County Solid Waste Management 
Commission in verification of the recitals comprising this Statement of Proposer's 
Qualifications.  All the information and statements contained herein are true and correct.” 

 
k. Statement must be signed and dated by Proposer and a notary of the public recognized in the State 

of Iowa 
 
3. Proposal Form and Contractor Fee Schedule. Contractor Compensation is based on a hybrid model 

which allows for payment of fixed and planned Project expenses while providing flexibility to Contractor 
for viable expenses which are difficult to anticipate by either Party. Contractor will receive compensation 
for the following materials listed based on the proposed unit cost of for the actual units received the 
following month.  (i.e., July’s quantities will be invoiced by Contractor and paid in June). 
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Proposer is required to complete and submit Attachment 4 – Exhibit C Proposal Form and Contractor’s 
Fee Schedule in its entirety. This form is used for the financial evaluation of the Proposal.  Contractor 
may use the amounts listed as a guideline; however, the Commission does not guarantee the quantities 
received.  Any change in quantities shall not be constructed as a change in operations which would 
enable Contractor to request a change in compensation.   

 
a. Fixed Operating Fee.  Contractor is compensated this amount for those anticipated or planned 

expenses it deems appropriate to carry out the Services required for the Term of the Agreement.  
It is recommended this fee include all costs associated with providing staff, equipment, utilities 
and services to operate the Site on a daily basis and other planned expenses.  
 

b. Landfill Variable Fee.  Proposed fee for each ton of waste landfilled, with the exception of Friable 
Asbestos.  This includes alternative daily cover materials, contaminated soils with the exception 
of those land farmed, special wastes and wastes received at the Small Loads Facility. This fee 
is recommended to cover equipment maintenance and operations costs which vary by tonnage. 
 

c. Friable Asbestos Fee. Proposed fee for each ton of Friable Asbestos and Regulated ACM 
landfilled for the additional requirements for management.   
 

d. PCS Landfarming Fee. Proposed fee for each ton of PCS accepted for processing, monitoring 
and recovery of soil with the end purpose as cover soil.  
 

e. Yard Waste Fee. Proposed fee for each ton of yard waste received for grinding, monitoring and 
processing into compost, and the loading, transportation and placement of the compost on 
Commission property for use as a soil amendment, erosion control and/or intermediate cover.   
 

f. Mulching Fee.  Proposed fee for each ton of branches, trees and stumps over 4 inches in 
diameter to be ground into mulch, and the loading, transportation and placement of the mulch 
on Commission property for use for erosion control, weed control or other landfill operations.  
Any stumps approved for landfilling; Contractor will be compensated Landfill Variable Fee. 
 

g. Small Loads Fee. Proposed fee for each number of vehicles directed to the Small Loads Facility.  
Contractor shall receive compensation for the quantities of wastes received as part of the Landfill 
Variable Fee.  Contractor shall market and receive any proceeds from recycling activities 
conducted at the Small Loads Facility.  Contractor shall weigh all materials diverted from the 
landfill and reported to Commission.   
 

h. Tire Fee. Proposed fee for each ton of tires shipped from the Facility.  This fee shall include the 
receipt, storage, loading, transportation and recycling of tires in accordance with all applicable 
rules and regulations.  Contractor is required to submit a copy of the shipping manifest or bill of 
lading and processor’s invoice, with invoice for Commission for payment.   
 

i. White Goods Fee.  Proposed fee for each appliance recycled.  This fee shall include the receipt, 
storage, loading, transportation and recycling of appliances in accordance with all applicable 
rules and regulations.  Contractor shall accept fluorescent lamps and tubes and dispose of them 
thorough a licensed contractor.  Commission will compensate Contractor per the fee in Exhibit 
C.  Contractor is required to submit a copy of the shipping manifest or bill of lading and 
processor’s invoice with invoice for Commission for payment.  Certificates of recycling and 
disposal of hazardous waste are to be provided to Commission on a quarterly basis.  
 

j. Mixed Load Fee.  Proposed fee per ton to sort loads to separate yard waste and/or PCS 
designated for landfarming and garbage and/or C&D waste.  This price shall include the labor 
to separate the materials and transport the materials to the proper location.  Contractor 
compensation for management of the waste will based on the majority of the waste identified in 
the load (i.e., a mixed load delivered containing more garbage than yard waste will be 
considered garbage for Contractor compensation purposes).  For PCS wastes, contractor will 



 

RFP Page 10 of 10 8-Jan-21 

be compensated the PCS fee.  Contractor is required to document the removal and provide with 
monthly invoice supporting these fees.   
 

k. Banned Item Fee.   Proposed fee for each tire and/or appliance removed from the working face, 
if the customer refuses to remove.  Contractor will be compensated for the recycling of the item 
through either the established tire or appliance fee. Contractor is required to document the 
removal and provide with monthly invoice supporting these fees.   

 
4. Operations and Maintenance Service Agreement.  Proposer is to review and return to the Commission 

the Agreement, Attachment 6, with any comments and alternative language to this on the document. 
Proposer is to complete Section 20 – Notices and identify Principle whom and attest for the execution 
of the Agreement, Exhibit C – Contractors Fee Schedule and Exhibit D - Contractors Supplemental Fee 
Schedule.  Periodically throughout the term of the Agreement, Commission may request Extra Work 
from the Contractor related to Site maintenance which is not included as part of the Base Services.  
Compensation for such work may be on a time and material basis. The Contractor’s Supplemental Fee 
Schedule is used to establish labor and equipment rates for these requests.   
 

5. Bid Bond.  Proposals shall be accompanied in a separate envelope by a certified or cashier's check 
drawn on an Iowa bank, a certified share draft drawn on a credit union in Iowa or chartered under the 
laws of the United States, or bid security, payable to the BHCSWMC in the sum of not less than 5% of 
the cost proposed for the annual operating cost of the Facility (as shown in the Proposal Form), which 
certified check, certified share draft or bid security will be held as security that the respondent will enter 
into a Contract for the work and will furnish the required bonds, and in case the successful respondent 
shall fail or refuse to enter into the Contract and furnish the required bonds, respondent's bid security 
may be retained by said BHCSWMC as agreed upon liquidated damages. 

 
Faxed and/or emailed proposals will not be accepted. 
 
VII.  SELECTION PROCESS 
 
Selection Criteria 
All submittals will be reviewed based upon written responses to the RFP: the respondent's qualifications, 
past project history, key team members and sub-contractors, fee proposal and other factors deemed 
important.   
 
Commission may reject any or all proposals if, in its opinion, they do not meet the RFP’s requirements.  The 
Committee’s recommendation will be subject to Commission Board of Directors’ consideration and 
approval.  All Proposers will be notified in writing regarding the results of the selection process. 
 
Reservations 
Commission reserves the right to reject any and all submittals; to waive formalities, technical requirements 
and/or deficiencies; or to solicit for new or additional proposals if deemed to be in its best interests.  
Commission reserves the right to contact Proposers to clarify responses.  
 
Proposer’s Costs 
Any costs incurred on the part of the proposer for responding to this RFP are the responsibility of the 
Proposer.  
 
 
 
 

 
 


