SERIAL NO. MAJESTIC BUILDING SYSTEMS QUOTE NO. & DATE 1/1/2018
BUILDER MAJESTIC BUILDING SYSTEMS P.0. BOX, ONE MAURO AVE. ORDERED BY
ADDRESS P.O BOX, ONE MAURO AVE. KNOX, PA 16232 RETAIL NAME
CITY/ST/ZIP KNOX, PA 16232 814-826-3624 DELIVERY ADDRESS
PHONE NO. 814-826-3624 CITY/ST/ZIP
SALESMAN QUOTE SHEET COUNTY
Better Specs Make Better Homes REQUESTED DELIVERY DATE WEEK OF:
SPEC. FLOOR COVERING INTERIOR
PLAN THE MONROE | $ 68,094.00 LIVING ROOM CARPET STD FIXTURES Nickel STD
NOMINAL SIZE 26'2" X 60 STD KITCHEN VINYL STD STAIN PACKAGE White STD
STYLE RANCH STD DINING ROOM VINYL STD 2 1/2 CASING & 3 1/4 BASE STD
1568 Sq. Ft. HALL CARPET STD SIX PANEL WHITE JELDWEN INTERIOR DOORS STD
ROOF 5 OVER 12 STD BEDROOM #1 CARPET STD
BEDROOM #2 CARPET STD INTERIOR TRIM WHITE MDF STD
BEDROOM #3 CARPET STD SMOOTH CEILING STD
UTILITY ROOM VINYL STD ROUND KNOBS STD
BATH #1 VINYL STD PICTURED FRAME WINDOWS STD
OVERHANG 10" STD BATH #2 VINYL STD
FLIPPED/FIXED FLIPPED STD KITCHEN & APPLIANCES
GABLE OVERHANG 10" STD 30 OH CABS CNC CABINETRY STD
ROOF FRAMING 16" OC STD CNC CHOICE OF 35 SELECTIONS STD
FLOOR 3/4"0SB | 2X1016"OC STD KCMA CERTIFIED CABINETRY STD
EXT. WALL FRAM. | 2 X6 16" 0OC STD Plywood box construction STD
INT. WALLS 2X416"OC STD Dovetailed , Soft Closed, Full Extension STD
M-WALL 2X416"0C STD CROWN RAIL CM8 STD
COUNTERTOP FORMICA STD
30" RANGE HOOD STD
SINK/BN FAUCET BRUSHED NICKEL (BN) STD
DISHWASHER PREP STD
ICE MAKER PREP STD
INSULATION PLUMB FOR WASHER STD
R 38 CEILING STD WINDOWS Wire & Dryer Vent STD
R21 WALL INSUL. STD SILVERLINE DOUBLE HUNG STD
ZIP SYSTEM HUBER STD BATHROOMS
GRILLS STD BATH NO. 1




ICE/WATER SHIELD STD SCREENS T/0 STD FIXTURE COLOR WHITE STD
VANITY FAUCET BN STD
CULTERED MARBLE TOP STD
VANITY BASE CNC CABINETRY VANITY STD
UTILITIES EXTERIOR 60" TUB/SHOWER BN STD
LED RECESS OPTION SIDING TYPE 4/4 VINYL STD
TV JACK 3 STD SIDING MAKE | MAINSTREET CERTAINTEED STD BATH NO. 2
PHONE JACK 1 STD SIDING COLOR STD FIXTURE COLOR WHITE STD
FAN BOXES OPTION SOFFIT & TRIM STD VANITY FAUCET BN STD
UsSB OPTION DRIP EDGE STD CULTERED MARBLE TOP STD
SHINGLE COLOR [TAMKO- HERITAGE PREMIUM STD VANITY BASE CNC CABINETRY VANITY STD
30 YR. ARCHITECTURAL 60" TUB/SHOWER BN STD
DOOR CHIME FRONT/REAR STD PANELED SHUTTH PER PLAN STD
SHUTTER COLOR
PANEL BOX LOC. 200 AMP STD
EXTERIOR DOORS SHIP LOOSE
3/0 SOLID 1 STD
9-Lite 1 STD
SUB TOTAL -
SUB TOTAL $ - SUB TOTAL BASE PRICE 68,094.00
OPTIONS -
*SUBJECT TO SURCHARGE: Due to the recent devastations that have occurred Wild Fires, Hurricanes, and Flooding
wreak_ing_ havoc across the Cogntry and Car_lac.ia has lead to price increases at a rapid rate on SUB-TOTAL 68.094.00
material items. Affected Materials due to this impact are Lumber, OSB, and Plywood Sheathing. Therefore, 2
we are forced to pass along some of this additional expense through our 3% Material Surcharge. (Not Yet Shown) SALES TAX Varies by State TBD
STATE SEAL Varies By State TBD
SET ALLOWANCE TBD
CARRIERS USAGE 2 TBD
CARRIERS DEPOSIT TBD
FREIGHT CHARGE TBD




CONDITIONS OF ORDER FUEL SURCHARGE
Attach a deposit check equal to twenty percent of the contract price requested by Majestic , and sign this Confirmation as your SUB-TOTAL $ 68,094.00
approval for a unit or units to be built in accordance with the specificaton set for th above and delivered to the address set forth in the upper right hand corner DEPOSIT B/O
of this Confirmation. Mail the white copy of this Confirmation together with your check and a signed copy of the print for this order to Majestic immediately | TOTAL $ 68,094.00

to insure your units will be built as you have ordered and to secure you position in the production schedule. Changes in this order may be made through your

salesman up to forty-eight hours after receipt of this order by Majestic. By signing this Confirmation you are accepting all the Covenants, Terms and Conditions

set forth on the back of this document as well as all of the terms and conditions set forth in the Majestic Manual entitled " Operating Procedures and Policies"

Signature of Approval of Buyer Date

NOTE: Variations or Modufications of standard floor plan may require a lagrer deposit *Freight is subject to change due to route changes caused by detours not known at the time of quoate



